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4.) Develop production-related baseline schedules or other tools required to make
independent assessments of program progress.
5.) Develop draft Production Readiness Review (PRR) plans, evaluation sheets,
and other documentation required at these reviews.

m.) Quality Assurance (QA): )
1.) Develop draftrecommended procedures, schedules, and critical objectives for
incorporation into the respective Program Offices QA Program Plan and associated documents.
2.) Within the provisions set forth in NAVSEAINST 4200.19 "SERVICE
CONTRACT RESTRICTIONS AND SAFEGUARDS," develop draft QA provisions for
solicitations, document, specifications, technical data packages, and other documents. '
3.) Analyze the effectiveness of QA efforts at the shipbuilders construction sites.

3.) Integrated Logistics Support Management (PMS317 specific items):

a.) Develop draft and maintain approved Integrated Logistics Support Plans
(ILSPs).

b.) Identify requirements for Integrated Logistics Support (ILS) test and demonstration/
verification/review for each contract/SOW.

c.) Review ECPs and other design changes and recommend actions based upon total
logistics program impact.

d.) Review and evaluate ILS data.

e.) Conduct analyses of logistics requirements in light of new methodologies and
“policies.
f.) Maintenance Planning;:
1.) Perform analysis during detail design to ensure that Maintenance Man-Hours
Per Operating Cycle (MMHS OC) goals are being achieved.
2.) Review detail design to ensure that maintenance access goals are met.
3.) Analyze Government Furnished Equipment/Contractor Furnished Equipment
(GFE/CFE) maintenance planning systems and recommend actions to utilize state of the art
techniques for determining maintenance requircments.
4.) Provide technical support for preparation of the Class Maintenance Plan.

g.) Manpower, Personnel, and Training (MPT):
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1.) Review and analyze the requirements for Navy Training Plans and ship and
shore manpower documents.

2.) Analyze CESA data to verify that task and skill analysis have been performed
and the proper skills have been identified to satisfy Organizational, Intermediate and Depot Level
maintenance requirements.

3.) Review and analyze MPT Data submitted by the shlpbunlder

4.) Develop draft Navy Training Plans and Crew Scheduling & Phasing Plans
and track the status of all crew training requirements and completion.

h.) Technical Manuals:
1.) Develop drafts and review existing technical manual contract requirements.

2.) Review and comment on the shipbuilders Technical Manual Organization
Plan.

i.) Configuration Management and Data Management:

1.) Participate in ship configuration audits.

2.) Develop draft Contract Data Requirernents Lists (CDRLs) and related Data
Item Descriptions (DIDs) for each ship/contract.

3.) Provide technical support for evaluation of CDRLs and CDRL tasking and
contribute to overall contract data reviews and CDRL redirection efforts.

4.) Provide technical evaluation of configuration and other data processing
methods and recommend improved processes.

j.) Reliability, Maintainability, and Availability RM&A): '

1.) Perform analysis to ensure RM&A processes such as Failure Mode, Effects,
and Criticality Analysis (FMECA), and Data Collection and Corrective Action (DCACA) are
continuously incorporated into logistics products.

2.) Review and evaluate RM&A data submitted by shipbuilder for conformance
with contract requirements.

3.) Integrate RM&A with CESA and Quality Assurance.

4.) Tests, Trials, Evaluation, and Delivery Management:

a.) Develop draft support documentation including Test and Evaluation Master Plans
(TEMP), Live Fire Test and Evaluation (LFT&E) Plans, Ship Test Management Plans (STMP),
Sequential Event Schedules (SES), and Trials Plans. Ensure that testing and trials are adequately
addressed in these plans to support ship development and test program management.

b.) Monitor or observe key testing, studies, and analyses during construction and trials to
determine shipbuilders conformance to contractual requirements and plans.
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c.) Develop draft contract clauses and other inputs necessary to ensure proper execution
of the Test and Evaluation (T&E) program by the shipbuilder. Prepare proposed data
requirements for incorporation into CDRLs and SOW. Prepare data specification inputs and/or
review test and evaluation issues and provide comments.

d.) Prepare draft guidance for the shipbuilder to test Government Furnished Equlpmcnt
(GFE), designated Contractor Furnished Equipment (CFE), and related interfaces.

e.) Prepare draft technical test, trials, and evaluation information including test
documentation booklets, test procedures, test change proposals and related data.

f.) Evaluate shipbuilder developed test and trials documentation including test indices,
test schedules, test procedures, test reports, test problem reports, and trial cards and provide
detailed comments.

PART A: RDT&E (CAAS)

Applicable to Items 0001 and 0002 and (if options are exerclsed) Items 0005, 0006, 0010,
0014, and 0018

1.) Marine Construction and Combat Systems Engineering:

a.) Maintain program plans. work breakdown structures, program networks, action item
tracking, control notebooks, program notebooks, program handbooks, and other programmatic
documentation.

2.) Support for Acquisition Planning, Processing, and Monitoring:

a.) Planning:
1.) Collect and analyze prOJeCt program schedule information for formulation of a
chronological procurement item schedule, considering lead times for processing.
’ 2.) Review, evaluate and provide recommended changes to technical data
collected for input into procurement planning documents.
3.) Collect and analyze data required for the preparation of new procurement
approval documentation.

b.) Processing:
1.) Collect, edit and maintain technical information provided by Program Office.
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2.) Edit and prepare documentation for the initial draft stages of the procurement
approval cycle. : :
3.) Within the provisions set forth in NAVSEAINST 4200.19 " SERVICE
CONTRACT RESTRICTIONS AND SAFEGUARDS," prepare draft procurement planning data
in appropriate formats and submit for review. .

4.) Establish and maintain data repositories for procurement instruments.

c.) Monitoring:
1.) Develop and provide reports on content and status of procurement planning
documents related to project programs.
2.) Maintain data and provide information necessary for the monitoring of
specialized procurement authorization documents.

3.) Tests, Trials, Evaluation, and Delivery Management:

a.) Develop draft contract clauses and other inputs necessary 0 ensure proper execution
of the Test and Evaluation (T&E) program hy the shipbuilder. Prepare data requirements for
incorporation into CDRLs and SOW. Prepare data specification inputs and/or review comments
for test and evaluation issues and provide comments.

b.) Develop draft Ship Test Management Plans (STMP) and Sequential Events Schedule
(SES) to plan and schedule significant test and trial events.

c.) Develop draft acquisition, désign, and construction period support documentation
including Test and Evaluation Master Plans (TEMPs), Live Fire Test and Evaluation (LFT&E)
Plans, and special test and trial plans, and programmatic management plans.

d.) Develop and maintain graphic programmatic plans and schedules of acquisition
events/activities in relationship to key test program events/activities. Provide periodic reports
describing progress, problems, and forward planning.

e.) Monitor or observe key testing, studies, analyses during acquisition and contract
design to determine and report on conformance to support documentation requirements and
plans.

4.) Financial Analysis Support:

a.) Provide quality control analysis and verification of execution data that is integrated
into the financial and contract reporting management information systems. These
efforts include:
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1.) Detailed Task Plan (DTP) accuracy.
2.) SPD line item and DTP coordination.
3.) DTP and execution (STARS) validation and accuracy.
4.) Contract discrepancy corrections.
5.) Other monthly variance/discrepancy reports.

b.) Review program execution status reports for obligation accuracy for the following
efforts: recoupment of funds, field activity end of year report position, and multi-appropriation
contracts.

¢.) Provide detailed cost analysis studies such as cost benefit analysis, historical
appropriation financial analysis, review of PARM financial and execution efforts including
historical program financial analysis, and cost impact of changes in production rates and delivery
schedules.

d.) Provide support for POM/program impact issue papers for the Acquisition/Program
Manager.

e.) Assist in the preparation of various funding documents (excluding Procurement
Requests).

f) Provide financial analysis or studies in response to critical, urgent and/or emergent '
problems.

PART B: RDT&E (NON CAAS)

Applicable to Items 0001 and 0002 and (if options are exercised) Items 0005, 0006, 0010,
0014, and 0018 ‘

1.) Marine Construction and Combat Systems Engineéring:

a.) Within the provisions set forth in NAVSEAINST 4200.19 "SERVICE CONTRACT
RESTRICTIONS AND SAFEGUARDS", develop draft contract documentation including
SOWs, special clauses, ship specifications, CDRLs, and contract schedules.

b.) Prepare draft responses to critical, urgent and/or emergent requirements to resolve
program problems, or clarify program issues including performing special studies/analyses,
providing quick responses, or providing specialized technical support.

¢.) Provide engineering disciplines involved with development of new ships, craft, and
associated systems, design, analysis, and testing.
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d.) Provide engineering disciplines associated with Service Life Extension including
Electro-Magnetic Interference (EMI) support, Contract Plant Service (CPS)/on-site
representative support, Command, Control, and Communication support and Reliability,
Maintainability, and Availability (RMA) support.

e.) Analyze shipboard problems and operational feedback encountered during
construction using the following criteria:
1.) Technical description of the problem;
2.) Impact of not resolving the problem;
3.) Impact of recommended resolution on operational capabilities;
4.) Scope of corrective action(s).

f) Conduct feasibility studies and other studies in support of Amphibious Warfare
mission requirements.

g.) Provide technical support in the review of existing contract specifications.

2.) Integrated Logistics Support Management:
a.) Develop draft and maintain approved Integrated Logistics Plans and documentation.

b.) Identify requirements for Integrated Logistics Support (ILS) test and demonstration/
verification/review for each contract/SOW.

c.) Review and evaluate ILS data.

d.) Conduct analyses of logistics requirements in light of new methodologies and
policies.

e.) Review and update logistics support documentation for conformance to existing
procedures, guidance and practices.

-f.) Provide analysis of Computer-Aided Logistics Support (CALS) initiatives for
implementation on LHD and LPD 17 programs.
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3.) Quality Assurance (QA):

a.) Within the provisions set forth in NAVSEAINST 4200.19 "SERVICE CONTRACT
RESTRICTIONS AND SAFEGUARDS," develop draft QA provisions for solicitations,
specifications, technical data packages, SOWs, and other documents.

PART A: O&MN/FMP_(CAAS)
Applicable to Item 0001 and (if options are exercised) Items 0005, 0009, 0013, and 0017
1.) LCAC Life Cycle Management Program:

In support of LCAC Life Cycle Management, the contractor will provide Program,
Configuration, Logistics, Financial, and Technical support management services outlined in the
following paragraphs: :

a) Program Management
1.) Provide studies, reports, draft correspondence and associated support for the
Life Cycle Management Director.
2.) Maintain status, schedules and milestones for all Mid Life Availabilities
(MLA) and Restricted Availabilities (RAV).
3.) Compile and maintain status of all program action items.
4,) Maintain a correspondence control tracking system.

b.) Configuration Management
1.) Review Fleet Modernization Program related documents and provide support
to identify LCAC Craft Alterations (CraftAlts) requirements.
2.) Maintain CraftAlts information in a readily accessible and expandable system.
3.) Review and compare CraftAlts development schedules.
4.) Maintain a status of applicable CraftAlts (K & D Alts) and Alterations
Equivalent to Repairs (AER) for all LCACs and for each availability.
5.) Develop and maintain a configuration data repository to support the
Program Office.
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c.) Integrated Logistics Support Management '
The contractor will perform logistics support functions including but not limited to the
following:

1.) Provide logistics support on LCAC life cycle management policies by
interfacing with planning yard, In-Service Engineering Agent (ISEA), NAVSEA equipment Life
Cycle Managers, Navy Inventory Control Point (NICP), organic and non-organic repair depots
and various Defense Logistics Agency (DLA) components when requested by the Contracting
Officer's Representative (COR).

2.) Develop draft material ordering instructions for implementation to the
Technical and Engineering Support Services (TESS) contract by the ACUs when requesting
material not supported by the supply system.

d.) Technical Management
1.) Provide a draft Class Advisory Logbook; monitor, and maintain Class
Advisory Logbook. : :
2.) Provide quick-response reviews and maintain status of technical problems.

e.) Financial Analysis Support
1.) Provide quality control analysis and verification of execution data that is
integrated into the financial and contract reporting management information systems. These
efforts include:
a.) Detailed Task Plan (DTP) accuracy.
b.) SPD line item and DTP coordination.
c.) DTP and execution (STARS) validation and accuracy.
d.) Contract discrepancy corrections.
e.) Other monthly variance/discrepancy reports.
2.) Review program execution status reports for obligation accuracy for
the following efforts: recoupment of funds, field activity end of year report position,
and multi-appropriation contracts.
3.) Provide detailed cost analysis studies such as cost benefit analysis,
historical appropriation financial analysis, review of PARM financial and execution
efforts including historical program financial analysis, and cost impact of changes in
production rates and delivery schedules.
4.) Provide support for POM/program impact issue papers for the
Acquisition/Program Manager.
5.) Conduct equipment/product cost and schedule surveys for the
Acquisition/Program Manager.
6.) Assist in the preparation of various funding documents (excluding
Procurement Requests).
7.) Provide financial analysis or studies in response to critical, urgent and/or
emergent problems.
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2.) AN/KSQ-1 and PLRS Life Cycle Management Program:

Provide the necessary studies, reports, draft correspondence and associated support to the
AN/KSQ-1 & PLRS Life Cycle Management Program.
a.) Integrated Logistics Support Management a

1.) Identify Life-Cycle management activities to be performed by the
Software Support Activity (SSA), In-Service Engineering Agent (ISEA) and Systems
Integration Agent (SIA). '

2.) Develop and provide technical support on the utilization of a
logistics support procedure to assist in carrying out life cycle support functions.

3.) Identify the proposed responsibilities of the SSA, ISEA, and SIA in
carrying out life cycle management support including ILS and configuration control
functions.

4.) Conduct analyses and studies of logistics support problems.

b.) Financial Analysis Support

1.) Provide quality control analysis and verification of execution data
that is integrated into the financial and contract reporting management information
systems. These efforts include:

a.) Detailed Task Plan (DTP) accuracy.

b.) SPD line item and DTP coordination.

c.) DTP and execution (STARS) validation and accuracy.
d.) Contract discrepancy corrections.

e.) Other monthly variance/discrepancy reports.

2.) Review program execution status reports for obligation accuracy for
the following efforts: recoupment of funds, field activity end of year report position,
and multi-appropriation contracts.

’ 3.) Provide detailed cost analysis studies such as cost benefit analysis,
historical appropriation financial analysis, review of PARM financial and execution
efforts including historical program financial analysis, and cost impact of changes in
production rates and delivery schedules.

4.) Provide support for POM/program impact issue papers for the
Acquisition/Program Manager.

5.) Conduct equipment/product cost and schedule surveys for the
Acquisition/Program Manager.

6.) Assist in the preparation of various funding documents (excluding
Procurement Requests). :

7.) Provide financial analysis or studies in response to critical, urgent
and/or emergent problems.
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¢.) Expenditure Analysis

1.) Perform reviews of typical documents such as: execution
documents, Form 2193, Form 2025, vouchers, PMS377/PMS317 financial reports, and
STARS database listings.

2.) Analyze and report unliquidated expenditure data, determine
performing activity status, and prepare the appropriate documentation to ensure
complete accuracy with the STARS database. This effort should be integrated into both
appropriation and contract close-out efforts and periodic unliquidated obligation
reviews.

3.) Provide expenditure analysis and data reports that analyze variances
from planned expenditure rates and monthly expenditure status of financial documents.

4.) Provide execution analysis or studies in response to critical, urgent,
and/or emergent problems.

3.) Automated Data Processing (ADP)

a.) Ensure the effective and continued utilization of the existing PMS377/PMS317
integrated management information systems (including financial, forms, logistics, contract status,
trial deficiency and electronic mail/telecommunications) and ensure conformance with agency
directives and standards. ‘

b.) Supplement the Government Information Technology staff for operational support,
maintenance, user assistance, and configuration management in the functional areas of office
automation, networking, and business systems. Provide technical expertise to assist in the
installation, maintenance, trouble shooting, and interface of all software/hardware requirements
of the PMS377/317 computers, Local Area Network (LAN), and Wide Area Network (WAN)
currently in place, and support future connectivity to the NAVSEA NEWNET system. This
includes operational support, user assistance, and configuration management.

c.) Support and maintain the continued operation of all PMS377 GFE database systems
as described in Attachment D to Section J of this contract. This includes support of a LAN
which provides connectivity and the ability to share data and printer resources between all PC
workstations; and a WAN which links the PMS377 workstations (T-1) to counterparts at the
Navy Coastal Systems Station, Panama City, Florida (T-1) and the Supervisor of Shipbuilding,
Conversion, and Repair in Pascagoula, Mississippi (T-3) via frame relay network connections
(see Attachment D to Section J). The PMS317 AIS is comprised of a WAN and/or will utilize
existing WAN’s for similar functions. However, specific organizational requirements for
interface are yet to be determined. ‘
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d.) Conduct necessary cost and technical studies for any prospective changes to the
management information systems.

e.) Provide software/hardware expertise to invoke any approved changes to the
management information system. .
4.) Amphibious Ship Life Cycle Management
Provide Life Cycle Management support services including the following:

a.) Compile and review program data for the Fleet Modemization Program (FMP) for the
Amphibious Ship Life Cycle Management Division.

b.) Maintain status schedules and milestones for all Regular Overhauls (ROHs), Selected
Restricted Availabilities (SRAs), Dry-docking Selected Restricted Availabilities (DSRAs),
Phased Maintenance Availabilities (PMAs), Dry-Docking Phased Maintenance Availabilities
(DPMAs), and Scrvice Craft Overhauls (SCOs) utilizing the existing Ship Automated
Management Information System (SAMIS).

¢.) Maintain a status of applicable SHIPALTS for each availability.
d.) Maintain and update Ship Alteration History files (paper file).

e.) Provide support for all FMP development process conferences, overhaul management
team conferences, maintenance manager meetings, availability status briefings, and pre-contract
award activities.

f ) Maintain status of FMP advance planning and related availability correspondence;
track and report milestone attainment.

g.) Provide planning and management support to include planning yard liaison support
maintenance and modernization planning support, source document analysis, related review

sessions, and quarterly planning yard review meetings.

h.) Assist in the preparation of FMP design and planning yard tasking correspondence.
Maintain a Liaison Action Request (LAR) status management information system.

i) Assist in the development of Alteration Material Summaries.
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j.) Utilize the ship alteration material requirements, available planning yard, Naval Sea
Systems Command Detachment (NAVSEACOMDET) Planning and Engineering for Repairs
and Alterations for surface ships (PERA SURFACE) Philadelphia and Fleet Modermization
Program Management Information System (FMPMIS) data to establish and maintain an
automated SHIPALT material support data base. '

k.) Assist in FMPMIS maintenance.

1.) Maintain interface capability, assist in reviews and updates of and develop/process
data for liaison and implementation of other major Navy configuration management and
inventory management programs, e.g. Ship Configuration and Logistic Support Information
System (SCLSIS), FMPMIS, etc.

m.) Conduct analyses and studies of logistics support and associated emergent
Government Furnished Equipment (GFE) management problems. Maintain management
tracking systems as directed. :

n.) Provide support for Integrated Logistic Support (ILS) certification requirements and
.Integrated Logistic Support Management Team (ILSMT).

0.) Technical Logistic Data: '
1.) Provide support to the Program Manager ILS Working Group and other ILS
meetings. -
2.) Review drafts of ILS policy and procedures.

p.) Investigate, evaluate, or assess technical, scientific, or engineering problems and
performance of existing or proposed ship systems and hardware and maintain configuration
documentation including the following (CAAS portion):

1.) Provide technical support for updating and revision of the Ship Alteration
Management Information System (SAMIS) and automated management information system
maintained "on-line" with the Program Office.

2.) Provide technical support to determine alteration development and
programming status and provide input for SAMIS. :

3.) Provide technical support for the preparation, evaluation, and approval of
alteration requests, proposed improvements (technical or military), JCFs and SARs by preparing
Technical Service Requests (TSRs) and Technical Instructions (TIs), monitoring status, liaison
with technical codes and preparing and revising record copies.

4.) Provide technical support to coordinate the Configuration Control Board
(CCB) agenda, maintain and publish CCB minutes and provide summary reports of outstanding
CCB actions. '
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5.) Update and revise an automated configuration change database to support the
CCB.
6.) Update and revise and automated configuration change data base to support
the CCB.

7.) Develop, maintain, and distribute Class Advisories Notebooks and the
associated index.

8.) Maintain a summary matrix of outstanding Underway Material Inspection
(UMI) actions, prepare TSRs to initiate corrective action, determine status through direct liaison
with technical codes, and provide inputs for the PMS377 Action Tracking and SAMIS.

9.) Provide technical support to monitor response to TSRs, determine status
through direct liaison with technical codes and maintain summary reports of action status.

PART B: O&MN/FMP_ (NON CAAS)

Applicable to Item 0001 and (if opﬁohs are exercised) Items 0005, 0009, 0013, and 0017
1.) LCAC Life Cycle Management Program:

In support of LCAC Life Cycle Management, the contractor will provide Program,
Configuration, Logistics, Financial, and Technical support management services outlined in the
following paragraphs:

a.) Program Management
1.) Provide on-site representatives to Assault Craft Unit (ACU) 4 and ACU 5 for
the purpose of providing overall support with the LCAC Class maintenance and modernization
program.
2.) Provide technical and engineering analysis for necessary studies, reports, draft
correspondence and associated support for the Life Cycle Management Director.

b.) Integrated Logistics Support Management
The contractor will perform logistics support functions including but not limited to the
following:
1.) Review and analyze Logistics Support Reviews (LSRs). Provide
draft approval letters to the ISEA to process the recommended logistics data.
2.) Provide technical support in the utilization of a LCAC Logistics
Information Tracking System (LITS) which identifies ILS elements during LCAC
availabilities.
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3.) Conduct analyses and studies of logistics support problems.
4.) Conduct studies and review recommendations for changes/updating
ACUs training courses and LCAC crew training curriculum based on lessons learned
and casualty reports and provide appropriate recommendations to the Life Cycle
Director.

¢.) Technical Management

1.) Provide Technical Support Request (TSR) draft tasks for issuance to
the ISEA and Planning Yard on technical and logistics issues, and maintain a current
tracking system for management purposes.

2.) Review SEAOPS/fleet feedback reports and provide
recommendations for incorporation into the SEAOPS manual.

3.) Provide input, analysis and feedback reports on LCAC mishaps and
LCAC catastrophic failures.

4.) Assist in preparations for and conduct of Fleet Support Conference.

2.) AN/KSQ-1 and PLRS Life Cycle Management Program:

Provide the necessary studies, reports, draft correspondence and associated support to the
AN/KSQ-1 & PLRS Life Cycle Management Program.

a.) Maintenance Planning:

1.) Develop draft plans for life cycle support of AN/KSQ-1 & PLRS
including the preparation and maintenance of AN/KSQ-1 & PLRS Life Cycle Support
Plans.

b.) Test and Trials Management:

1.) Analyze requirements for any Follow-On Test and Evaluation
(FOT&E) support required by Operational Test and Evaluation Force (OPTEVFOR).

2.) Prepare draft updates to Test and Evaluation Master Plan (TEMP).
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3.) Amphibious Ship Life Cycle Management

Provide Amphibious Ship Life Cycle Management support services including the following:

a.) Review and analyze Regular Overhauls (ROHs), Complex Overhauls, Dry-docking
Selected Restricted Availabilities (DSRAs.), Selected Restricted Availabilities (SRAs), Phased
Maintenance Availabilitics (PMAs), Dry-docking Phased Maintenance Availabilities (DPMAs),
and Service Craft Overhauls (SCOs) contract performance consisting of cost and schedule
position, contract amount, growth, and new work funds provided and projected end costs.
Analyze adequacy of funds at contract close-out. Prepare trends, projection analyses and status
information of overhaul performance data.

b.) Intentionally Left Blank.
c.) Review FMP-related documents to determine active SHIPALT requirements.

d.) Update and revise SHIPALT information in an automated management information
system (SAMIS).

e.) Review configuration change proposals including Justification Cost Forms (JCFs)
and Ship Alteration Records (SARs).

f.) Assist the Life Cycle Manager (LCM) in the resolution of ship inactivation and Navy
Inactive Fleet problems.

g.) Provide combat system engineering support for detailed review and impact analysis
of specification, design and technical documentation/correspondence and Kitting documentation
and participation in related meetings and conferences.

h.) Perform Quality Assurance reviews of the SHIPALT material requirements
maintained in the automated database to support the ship classes.

i.) Conduct quality reviews of start of overhaul/end of overhaul Coordinated Shipboard

Allowance Lists (COSALSs), Provisioning Technical Documentation (PTD) requirements for
Integrated Logistics Overhauls (ILOs) and Integrated Logistics Reviews (ILRs).
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j-) Review, analyze, monitor, and report the status of Casualty Reports (CASREPs) for
material and logistic problems.

k.) Review procurement strategies to determine long lead material requirements and
optimum delivery schedules.

1.) Provide maintenancc and logistics support requirements for ships scheduled for
transfer to the Naval Reserve Force.

m.) Provide technical review and logistics analyses of maintenance and repair
requirements resulting from changes in technology, configuration, maintenance procedures and
policy and document these requirements in the CMP or other appropriate correspondence of
Navy publications.

n.) In support of the Class Maintenance Plan:
1.) Analyze maintenance requirements in accordance with OPNAVINST 4700.7
series and provide ILS in all aspects of ship maintenance planning.

2.) Define and research problem items, develop quarterly material requirements
and prepare required documentation. .

3.) Provide analyses, develop reports and other documentation to support
NAVSEA sponsored maintenance and material management meetings.

4.) Analyze and research program problems and provide recommendations for
corrective action as appropriate.

0.) Technical Logistic Data:
1.) Assist in the development of ILS resource requirements.
2.) Update ILSPs as necessary.
3.) Provide analytical support for Computer Aid Acquisition Logistic Initiatives.

p.) Investigate, evaluate, or assess technical, scientific, or engineering problems and
performance of existing or proposed ship systems and hardware and maintain configuration
documentation including the following (NON CAAS portion):

1.) Provide technical support to review correspondence and naval messages,
determine action required, draft technical response and obtain technical concurrence.

2.) Provide technical support and engineering design services for quick response
reviews of technical problems.
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3.) Support the development of Class Advisories in all Hull, Mechanical, and
Electrical (HM&E) and combat systems areas. Advisory development shall include: research,
liaison with vendor representatives, SUPSHIP cognizant codes, NAVSEA technical codes and
Class Design Agent representatives, promulgation of preliminary advisory drafts for
concurrence, assistance to the Program Office in the coordination of technical reviews and
approval through cognizant NAVSEA technical codes, Participating Managers (PARMs),
vendors, and PMS codes, consolidation and incorporation of constructive comments. The
contractor shall maintain accurate configuration status of all SSPO Advisories issued including a
matrix which reflects action required to close out Class Advisories.

4.) Provide technical support to review Underway Material Inspection (UMI)
Reports, determine status and recommend action. Liaison with technical codes for concurrence
and draft responses.

5.) Provide technical support to review test plans for completeness with respect to
planned work for integration and appropriate scheduling. Identify discrepancies and provide
recommendations for corrective action.

6.) Provide technical support for Class Deficiency Corrective actions, investigate
reported problems, recommend engineering solutions, conduct liaison with all NAVSEA
technical codes and Planning Yards, monitor and provide status of corrective actions.

7.) Perform engineering reviews of vendor engineering change proposals and
shipyard reports for technical accuracy and completeness.

8.) Perform investigation of technical problems in the field as directed by the
Technical Director.

PART A: OPN (CAAS)

Applicable to Item 0001 and (if options are exercised) Items 0005, 0009, 0013, and 0017
1.) LCAC Life Cycle Management Program:
In support of LCAC Life Cycle Management, the contractor will provide Program,
Configuration, Logistics, Financial, and Technical support management services outlined in the
following paragraphs:

a.) Program Management:

1.) Provide studies, reports, draft correspondence and associated
support for the Life Cycle Management Director.
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2.) Maintain status, schedules and milestones for all Mid Life
Availabilities (MLA) and Restricted Availabilities (RAV).
3.) Compile and maintain status of all program action items.
4.) Maintain a correspondence control tracking system.

b.) Configuration Management:

1.) Review Fleet Modemization Program related documents and provide
support to identify LCAC Craft Alterations (CraftAlts) requirements.

2.) Maintain CraftAlts information in a readily accessible and
expandable system.

3.) Review and compare CraftAlts development schedules.

4.) Maintain a status of applicable CraftAlts (K & D Alts) and
Alterations Equivalent to Repairs (AER) for all LCACs and for each availability.

5.) Develop and maintain a configuration data repository to support the
Program Office.

c.) Integrated Logistics Support Management

The contractor will perform logistics support functions including but not limited to the
following: .
1.) Provide logistics support on LCAC life cycle management policies
by interfacing with planning yard, In-Service Engineering Agent (ISEA), NAVSEA
equipment Life Cycle Managers, Navy Inventory Control Point (NAVICP), organic
and non-organic repair depots and various DLA components (as directed).

2.) Develop draft material ordering instructions for implementation to

the Technical and Engineering Support Services (TESS) contract by the Assault Craft
Units (ACUs) when requesting material not supported by the supply system.

d.) Technical Management:
1.) Provide draft, monitor and maintain a Class Advisory Logbook.
2.) Provide quick-response reviews and maintain status of technical
problems. '

e.) Financial Analysis Support:

: 1.) Provide quality control analysis and verification of execution data that is
integrated into the financial and contract reporting management information systems. These
efforts include:

a.) SPD line item and DTP coordination.

b.) LANMIS/STARS validation and accuracy.
c.) Contract discrepancy corrections.

d.) Other monthly variance/discrepancy reports.
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2.) Review program execution status reports for obligation accuracy for the
following efforts: recoupment of funds, field activity end of year report position, and multi-
appropriation contracts.

3.) Provide detailed cost analysis studies such as cost benefit analysis, historical
appropriation financial analysis, review of PARM financial and execution efforts,including
historical program financial analysis, and cost impact of changes in production rates and delivery
schedules.

4.) Provide support for POM/program impact issue papers for the
Acquisition/Program Manager.

5.) Conduct equipment/product cost and schedule surveys for the
Acquisition/Program Manager.

6.) Assist in the preparation of various funding documents (excluding
Procurement Requests).

7.) Provide financial analysis or studies in response to critical, urgent and/or
emergent problems.

2.) AN/KSQ-1 and PLRS Life Cycle Management Program:

Provide the necessary studies, reports, draft correspondence and associated support to the
AN/KSQ-1 & PLRS Acquisition Program.

a.) Support for Acquisition Planning, Processing, and Monitoring:
1.) Planning: .

a.) Collect and analyze project program schedule information for
formulation of a chronological procurement item schedule, considering lead times for
processing. '

. b.) Review, evaluate and provide recommended changes to
technical data collected for input into procurement planning documents.
. c.) Collect and analyze data required for the preparation of new
procurement approval documentation. '

d.) Identify requirements for AN/KSQ-1 & PLRS acquisition

program.
2.) Processing:

a.) Collect, edit, and maintain technical information provided by
PMS377/ PMS317.

b.) Within the provisions set forth in NAVSEAINST 4200.19
"SERVICE CONTRACT RESTRICTIONS AND SAFEGUARDS," edit and prepare
documentation for the initial draft stages of the procurement approval cycle.
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c.) Within the provisions set forth in NAVSEAINST 4200.19
"SERVICE CONTRACT RESTRICTIONS AND SAFEGUARDS", prepare draft
procurement planning data in appropriate formats and submit for review.

d.) Establish and maintain data repositories for procurement

instruments. X
3.) Monitoring:

a.) Develop and provide reports on content and status of
procurement planning documents related to project programs.

b.) Maintain data and provide information necessary for the
monitoring of specialized procurement authorization documents.

¢.) Monitor execution of assigned tasks of Acquisition Engineering Agent
(AEA), System Integration Agent (SIA) and Technical Direction Agent (TDA) in acquisition of
AN/KSQ-1 & PLRS systems.

PART B: OPN _(NON CAAS)

Applicable to Item 0001 and (if options are exercised) Items 0005, 0009, 0013, and 0017

1.) LCAC Life Cycle Management Program:

In support of LCAC Life Cycle Management, the contractor will provide Program,
Configuration, Logistics, Financial, and Technical support management services outlined in the
following paragraphs:

a.) Program Management: ,
1.) Provide on-site representatives to ACU 4 and ACU 5 for the
purpose of providing overall support with the LCAC Class maintenance and
modernization program.

b.) Integrated Logistics Support Management:
The contractor will perform logistics support functions including but not limited to the
following: :
1.) Review and analyze Logistics Support Reviews (LSRs). Provide draft
approval letters to the ISEA to process the recommended logistics data.

2.) Provide technical support in the utilization of an automated LCAC
Logistics Information Tracking System (LITS) which identifies ILS elements during
LCAC availabilities.

3.) Conduct analyses and studies of logistics support problems.
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4.) Conduct studies and review recommendation for changes/updating
ACUs training courses and LCAC crew training curriculum based on lessons learned
and casualty reports and provide appropriate recommendations to the Life Cycle
Director.

c.) Technical Management:

1.) Provide Technical Support Request (TSR) draft tasks for issuance to
the ISEA and Planning Yard on technical and logistics issues, and maintain a current
tracking system for management purposes.

2.) Review SEAOPS/fleet feedback reports and provide recommendations for
incorporation into the SEAOPS manual. _

3.) Provide input, analysis and feedback reports on LCAC mishaps and LCAC
catastrophic failures.

FMS (NON CAAS ONLY)

Applicable to Item 0001 and (if options are exercised) Items 0005, 0009, 0013, and 0017
1.) Japanese LCAC Acquisition Support:

a.) In support of FMS Case designator JA-P-GXS and TBDs:
1.) Development/update of maintenance concepts for the Japanese LCAC Class
Maintenance Plans and TBDs LCAC Class Maintenance Plans.
2.) Modification/update of SEAOPS manuals for Japanese and TBDs
applications.
3.) Review of PMS to coincide with Japanese and TBDs maintenance
applications.
) 4.) Planning support for Japanese and TBDs crew training (crew selection criteria
and processing).
5.) Prepare studies and responses to critical, urgent, and/or emerging engineering
and/or technical issues unique to the Japanese and TBDs LCAC.

*b.) Support of Follow-On Technical Support (FOTS) efforts or acquisition of future
craft, as required.

2.) FMS Acquisition Support:

a.) In support of FMS Case designator TBDs, provide support for feasibility studies,
response to questions, and related general acquisition activities (as required) for acquisition of
LHD, LSD(CV), or other amphibious ships through FMS purchase.
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Items 0003 and 0004 (and, if options are exercised, Items 0007, 0008, 001 1, 0012, 0015,

0016, 0019 and 0020) - Support for Items 0001, 0002, (and if options are exercised, Items
0005, 0006, 0009, 0010, 0013, 0014, 0017, and 0018.

The Contractor shall be reimbursed under these items for its reasonable actual subsistence and
transportation costs incurred in the performance of Items 0001, 0002, (and if options are
exercised, Items 0005, 0006, 0009, 0010, 0013, 0014, 0017, and 0018 in accordance with FAR
31.205-46.

The maximum amount for these items shall not exceed the estimated amount set forth in Section
B. If the Contractor has reason to believe that costs it expects to incur in performance of this
item will exceed the estimated amount set forth in Section B, the Contractor shall so notify the
Contracting Officer giving its estimate for performance under this item. The Contracting Officer
may, upon receipt of such notice or whenever the Contracting Officer considers it necessary,
increase the estimated amount set forth in Section B.

Item 0021 - Data for Items 0001 through 0004 (and, if options are exercised, Items 0005 through
0020). The data to be furnished hereunder shall be prepared in accordance with the Contract
Data Requirements List (CDRL), DD Form 1423, Exhibit “A”, attached hereto.
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PART 2 - GENERAL REQUIREMENTS

CONTRACTOR'S PROPOSAL (NAVSEA) (SEP 1990)

(a) Performance of this contract by the Contractor shall be conducted and performed in
accordance with detailed obligations to which the Contractor committed itself in Proposal TMA-
G-98-0172 dated _10 July 1998 in response to NAVSEA Solicitation No. N00024-97-R-6401(Q).

(b) The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby
made subject to the provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-33) clause
of this contract. Under the "ORDER OF PRECEDENCE" clause, the technical volume of
the Contractor's proposal referenced herein is hereby designated as item (f) of the clause,
following "the specification" in the order of precedence.

ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (NOV 1996)

(a) "Organizational Conflict of Interest" means that because of other activities or relationships
with other persons, a person is unable or potentially unable to render impartial assistance or
advice to the Government, or the person's objectivity in performing the contract work is or might
be otherwise impaired, or a person has an unfair competitive advantage. "Person"” as used herein
includes Corporations, Partnerships, Joint Ventures, and other business enterprises.

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise
set forth in the contract, the Contractor does not have any organizational conflict of interest(s) as
defined in paragraph (a).

(¢) Itis recognized that the effort to be performed by the Contractor under this contract may
create a potential organizational conflict of interest on the instant contract or on a future
acquisition. In order to avoid this potential conflict of interest, and at the same time to avoid
prejudicing the best interest of the Government, the right of the Contractor to participate in future
procurement of equipment and/or services that are the subject of any work under this contract
shall be limited as described below in accordance with the requirements of FAR 9.5.

(d) (1) The Contractor agrees that it shall not release, disclose, or use in any way that would
permit or result in disclosure to any party outside the Government any information provided to
the Contractor by the Government during or as a result of performance of this contract. Such
information includes, but is not limited to, information submitted to the Government on a
confidential basis by other persons. Further, the prohibition against release of Government
provided information extends to cover such information whether or not in its original form, e.g.,
where the information has been included in Contractor generated work or where it is discernible
from materials incorporating or based upon such information. This prohibition shall not expire
after a given period of time.
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(2) The Contractor agrees that it shall not release, disclose, or use in any way that would
permit or result in disclosure to any party outside the Government any information generated or
derived during or as a result of performance of this contract. This prohibition shall expire after a
period of three years after completion of performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal
force to any affiliate of the Contractor, any subcontractor, consultant, or employee of the
Contractor, any joint venture involving the Contractor, any entity into or with which it may
merge or affiliate, or any successor or assign of the Contractor. The terms of paragraph (f) of
this Special Contract Requirement relating to notification shall apply to any release of
information in contravention of this paragraph (d).

(¢) The Contractor further agrees that, during the performance of this contract and for a period of
three years after completion of performance of this contract, the Contractor, any affiliate of the
Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture
involving the Contractor, any entity into or with which it may subsequently merge or affiliate, or
any other successor or assign of the Contractor, shall not furnish to the United States
Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime
contractor or subcontractor, any system, component or services which is the subject of the work
to be performed under this contract. This exclusion does not apply to any recompetition for
those systems, components or services furnished pursuant to this contract. As provided in FAR
9.505-2, if the Government procures the system, component, or services on the basis of work
statements growing out of the effort performed under this contract, from a source other than the
contractor, subcontractor, affiliate, or assign of either, during the course of performance of this
contract or before the three year period following completion of this contract has lapsed, the
Contractor may, with the authorization of the cognizant Contracting Officer, participate in a
subsequent procurement for the same system, component, or service. In other words, the
Contractor may be authorized to compete for procurement(s) for systems, components or services
subsequent to an intervening procurement.

(f) The Contractor agrees that, if after award, it discovers an actual or potential organizational
conflict of interest, it shall make immediate and full disclosure in writing to the Contracting
Officer. The notification shall include a description of the actual or potential organizational
conflict of interest, a description of the action which the Contractor has taken or proposes to take
to avoid, mitigate, or neutralize the conflict, and any other relevant information that would assist
the Contracting Officer in making a determination on this matter. Notwithstanding this
notification, the Government may terminate the contract for the convenience of the Government
if determined to be in the best interest of the Government.

(8) Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been
aware, of an organizational conflict of interest prior to the award of this contract or becomes, or
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should become, aware of an organizational conflict of interest after award of this contract and
does not make an immediate and full disclosure in writing to the Contracting Officer, the
Government may terminate this contract for default.

(h) If the Contractor takes any action prohibited by this requirement or fails to take action
required by this requirement, the Government may terminate this contract for default.

(1) The Contracting Officer's decision as to the existence or nonexistence of an actual or
potential organizational conflict of interest shall be final and is not subject to the clause of this
contract entitled "DISPUTES" (FAR 52.233-1).

() Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing
or selling to the United States Government its product lines in existence on the effective date of
this contract; nor, shall this requirement preclude the Contractor from participating in any
research and development or delivering any design development model or prototype of any such
equipment. Additionally, sale of catalog or standard commercial items are exempt from this -
requirement. N

(k) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked
to evaluate or advise the Government concerning its own products or activities or those of a
competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the
Government's interest. :

(I) The Contractor shall include this requirement in subcontracts of any tier which involve access
to information or situations/conditions covered by the preceding paragraphs, substituting
"subcontractor” for "contractor" where appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other
rights arid remedies provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN
1994) .

(a) Performance under this contract may require that the Contractor have access to technical
data, computer software, or other sensitive data of another party who asserts that such data or
software is proprietary. If access to such data or software is required or to be provided, the
Contractor shall enter into a written agreement with such party prior to gaining access to such
data or software. The agreement shall address, at a minimum, (1) access to, and use of, the
proprietary data or software exclusively for the purposes of performance of the work required by
this contract, and (2) safeguards to protect such data or software from unauthorized use or
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disclosure for so long as the data or software remains proprietary. In addition, the agreement
shall not impose any limitation upon the Government or its employees with respect to such data
or software. A copy of the executed agreement shall be provided to the Contracting Officer. The
Government may unilaterally modify the contract to list those third parties with which the
Contractor has agreement(s). :

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or
software as to the restrictions under which access is granted; (2) not disclose the data or software
to another party or other Contractor personnel except as authorized by the Contracting Officer;
(3) not engage in any other action, venture, or employment wherein this information will be used
other than under this contract, in any manner inconsistent with the spirit and intent of this
requirement; (4) not disclose the data or software to any other party, including, but not limited to,
Joint venturer, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive
stamp, marking, or legend on each use of the data or software whether in whole or in part.

£

(c) The restrictions on use and disclosure of the data and software described above also apply to
such information received from the Government through any means to which the Contractor has
access in the performance of this contract that contains proprietary or other restrictive markings.
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(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by
an individual, company, or Government representative not directly involved in the effort to be
performed under this contract to gain access to such proprietary information. Such notification
shall include the name and organization of the individual, company, or Government
representative seeking access to such information. .
(e) The Contractor shall include this requirement in subcontracts of any tier which involve
access to information covered by paragraph (a), substituting "subcontractor” for "Contractor"
where appropriate.

(f) Compliance with this requirement is a material requirement of this contract.
YEAR 2000 WARRANTY--COMMERCIALSUPPLY ITEMS (NAVSEA) (NOV 1996)

The Contractor warrants that each hardware, software, and firmware product delivered under this
contract and listed below shall be able to accurately process date data (including, but not limited to,
calculating, comparing, and sequencing) from, into, and between the twentieth and twenty-first
centuries, including leap year calculations, when used in accordance with the product
documentation provided by the Contractor, provided that all listed or unlisted products (e.g.,
hardware, software, firmware) used in combination with such listed product properly exchange date
data with it. If the contract requires that specific listed products must perform as a system in
accordance with the foregoing warranty, then that warranty shall apply to those listed products as a
system. The duration of this warranty and the remedies available to the Government for breach of
this warranty shall be as defined in, and subject to, the terms and limitations of the Contractor's
standard commercial warranty or warranties contained in this contract, provided that
notwithstanding any provision to the contrary in such commercial warranty or warranties, the
remedies available to the Government under this warranty shall include repair or replacement of
any listed product whose non-compliance is discovered and made known to the Contractor in
writing within ninety (90) days after acceptance. Nothing in this warranty shall be construed to
limit any rights or remedies the Government may otherwise have under this contract with respect to
defects other than Year 2000 performance. '

YEAR 2000 WARRANTY--NON-COMMERCIAL SUPPLY ITEMS (NAVSEA) (NOV
1996) -

The Contractor warrants that each non-commercial item of hardware, software, and firmware
delivered or developed under this contract and listed below shall be able to accurately process date
data (including, but not limited to, calculating, comparing, and sequencing) from, into, and between
the twentieth and twenty-first centuries, including leap year calculations, when used in accordance
with the product documentation provided by the Contractor, provided that all listed or unlisted
products (e.g., hardware, software, firmware) used in combination with such listed product properly
exchange date data with it. If the contract requires that specific listed products must perform as a
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system in accordance with the foregoing warranty, then that warranty shall apply to those listed

products as a system. The duration of this warranty and the remedies available to the Government

for breach of this warranty shall be as defined in, and subject to, the terms and limitations of the

Contractor's standard commercial warranty or warranties contained in this contract, provided that

notwithstanding any provision to the contrary in such warranty provision(s), or in the absence of
any such warranty provision(s), the remedies available to the Government under this warranty shall

include repair or replacement of any listed item whose non-cumpliance is discovered and made
known to the Contractor in writing within ninety (90) days after acceptance. Nothing in this

warranty shall be construed to limit any rights or remedies the Government may otherwise have

under this contract with respect to defects other than Year 2000 performance.

YEAR 2000 WARRANTY--INFORMATION TECHNOLOGY (NAVSEA) (SEP 1998)

(a) The Contractor warrants that all information technology (IT) (as defined at FAR 2.101),
whether commercial or noncommercial, delivered under this contract will be required to

perform - date/time processing involving dates subsequent to December 31, 1999, shall be
Year 2000 compliant if properly installed, operated, and maintained in accordnace with the
contract specifications and applicable documentation. If the contract

requires that specific deliverables soperate together as a system, this warranty shall apply to
those deliverables as a system.

(b) "Year 2000 compliant" (as defined at FAR 39.002) means that the IT accurately processes
date/time data (including, but not  limited to, calculating, comparing, and sequencing), from,
into, and between the twentieth and twenty-first centuries, and the years 1999 and 2000 and
leap year calculations, to the extent  that other IT, used in combination with the IT being
delivered, properly exchanges date/time data with it. The “proper exchange" of date/time data
shall be in accordance with the interface requirements specifications (s) of the contract.

(c) For line item deliverables which are commercial items (as defined at FAR 2.101), and which
include commercial IT, the terms and conditions of the standard commercial warranty covering
such commercial IT shall apply in addition to, and to the extent such terms and conditions are
consistent with, this warranty. Any applicable commercial warranty shall be incorporated into
this contract by attachment
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(d) Notwithstanding any provision to the contrary in other warranty requirement(s) of
this contract, or in the absence of  any such warrarity requirement(s), the remedies
available to the Government under this warranty shall include those provided in  the
Inspection clause (s) of this contract. Nothing in this warranty shall be construed to limit
any rights or remedies the Government may otherwise have under this contract.

(¢) Unless specified elsewhere in the contract, the Contractor  will also deliver to the
Government a report summarizing any Year 2000 compliance testing that was
performed, and the results thereof,

() This warranty shall expire on 31 January 2001, or one  hundred eight (180) days

agter acceptance of the last  deliverable IT item under this contract (including any
option exercised hereunder), whicher is later.
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SECTION D - PACKAGING AND MARKING

Item 0021 - All unclassified data shall be prepared for shipment in accordance with best
commercial practice. Classified reports, data, and documentation shall be prepared for
shipment in accordance with DOD Industrial Security Manual for Safeguarding
Classified Information, DOD 5220.22-M dated 3 January 1991.

MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall
prominently show on the cover of the report:

(1) name and business address of the Contractor

(2) contract number

(3) contract dollar amount

(4) whether the contract was competitively or
non-competitively awarded

(5) sponsor:

PMS377 Program Manager/PMS317 Program Manager
(Name of Individual Sponsor)

Naval Sea Systems Command

(Name of Requiring Activity)

Arlington, VA 22242

(City and State)
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SECTION E - INSPECTION AND ACCEPTANCE

Ttems 0001 through 0004 and (if options are exercised) Items 0005 through 0020 -
Inspection and acceptance shall be made by the Contracting Officer's Representative
(COR) or a designated representative of the Government.

Inspection and acceptance of all data shall be as specified on the attached Contract Data
Requirements List(s), DD Form 1423.

CLAUSES INCORPORATED BY REFERENCE

FAR |

SOURCE TITLE AND DATE

52.246-3 INSPECTION OF SUPPLIES--COST-REIMBURSEMENT
(APR 1984)

52.246-5. INSPECTION OF SERVICES--COST-REIMBURSEMENT
(APR 1984)
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SECTIONF - DEL]VERIES OR PERFORMANCE

The Contractor shall perform the work described in SECTION C, at the level of effort
specified in SECTION B, as follows: '

ITEM(S  _FROM TO
0001AA - 0001AD Effe@tive contract award date 6 WACAD*
0001BA — 0001BD  Effective contract award date 6 WACAD*
0002BA Effective contract award date 6 WACAD*
0004AA Effective contract award date 6 WACAD*

Option 0001 CLINS Effeétive modification award date 12 MAMAD**
Option 0002 CLINS Effective modification award date 12 MAMAD**

0004AB Effective modification award date 12 MAMAD**
0005 - 0008 Effective modification award date 12 MAMAD?**
0009 - 0012 Effective modification award date 12 MAMAD**
0013 - 0016 Effective modification award date 12 MAMAD**
0017 - 0020 Effective modification award date 12 MAMAD**
Note * WACAD Weeks After Contract Award Date

**MAMAD Months After Modification Award Date

Itern 0021 - All data to be furnished under this contract shall be delivered prepaid to the

destination(s) and at the time(s) specified on the Contract Data Requirements List(s), DD
Form 1423.

CLAUSES INCORPORATED BY REFERENCE

FAR _ _

SOURCE TITLE AND DATE

52242-15 STOP-WORK ORDER (AUG 1989) AND ALTERNATE I
and Alt1 (APR 1984)

52.247-65 F.0.B. ORIGIN, PREPAID FREIGHT--SMALL PACKAGE

SHIPMENTS (JAN 1991)
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SECTION G - CONTRACT ADMINISTRATION DATA

(a) Enter below the Contractor's address for receipt of payment if such address is
different from the address shown on the SF 26 or SF 33, as applicable.

N/A

(b) Enter below the address (street and number, city, county, state and zip code) of the
Contractor's facility which will administer the contract if such address is different from
the address shown on the SF 26 or SF 33, as applicable.

N/A

PURCHASING OFFICE REPRESENTATIVE:

COMMANDER

ATTN: Mr. Steven O. Santos, SEA 02224
NAVAL SEA SYSTEMS COMMAND
2531 JEFFERSON DAVIS HWY -
ARLINGTON VA 22242-5160

Telephone No. 703/602-3102 ext 223

CONTRACTING OFFICER'S REPRESENTATIVE (COR) (For PMS 377 Support):

COMMANDER

ATTN: Mr. Mark Dodd, PMS 3773B
Carriers, Littoral Warfare, and Auxiliary Ships
NAVAL SEA SYSTEMS COMMAND

2531 JEFFERSON DAVIS HWY
ARLINGTON VA 22242-5160

Telephone No. 703/602-4690

CONTRACTING OFFICER'S REPRESENTATIVE (COR) (For PMS 317 Support):

COMMANDER

ATTN: LCDR Scott A. Cohen, PMS 317
Carriers, Littoral Warfare, and Auxiliary Ships
NAVAL SEA SYSTEMS COMMAND

2531 JEFFERSON DAVIS HWY
ARLINGTON VA 22242-5160

Telephone No. 703/413-4996

The Contractor shall forward a copy of all invoices to the Contracting Officer's
Representative.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

PROCUREMENT OF GENERAL PURPOSE
EQUIPMENT

NUMBER TITLE PAGE
H-1 NAVSEA 5252.202-9101 | ADDITIONAL DEFINITIONS (MAY 1993) 82
H-2 NAVSEA 5252.232.9104 | ALLOTMENT OF FUND-ALTERNATE I 83
ALTI | (MAY 1993)
H-3 NAVSEA 5252.2279113 | GOVERNMENT-INDUSTRY DATA 84
EXCHANGE PROGRAM (JUL 1995)
-4 NAVSEA 5252.216-9122 | LEVEL OF EFFORT (JUL 1986) 84
H-5 NAVSEA 5252.237-9106 | SUBSTITUTION OF PERSONNEL (SEP 1990) | _ 86
-6 NAVSEA 5252.242-9115 | TECHNICAL INSTRUCTIONS (MAY 1993) 87
-7 NAVSEA 5252.245-9108 | GOVERNMENT FURNISHED PROPERTY 88
| (PERFORMANCE) (SEP 1990)
H-8 ADDITIONAL PROVISIONS RELATING TO 89

H-1 NAVSEA 5252.202-9101

As used throughout this contract, the

below:

ADDITIONAL DEFINITIONS (MAY 1993)

(2) DEPARTMENT - means the Department of the Navy.

following terms shall have the meanings set forth

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) - All
references to the FAR in this contract shall be deemed to also reference the appropriate
sections of the Defense FAR Supplement (DFARS), unless clearly indicated otherwise.

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR

DEFENSE ACQUISITION REGULATION - All references in this document to either
the Armed Services Procurement Regulation (ASPR) or the Defense Acquisition

Regulation (DAR) shall be deemed to be references to the appropriate sections of the

FAR/DFARS.
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H-2 NAVSEA 5252.232-9104 ~ ALLOTMENT OF FUNDS ALTERNATE I
ALTI (MAY 1993)

(a) This contract is incrementally funded with respect to both cost and fee. The
amount(s) presently available and allotted to this contract for payment of base fee, if any,
and award fee are set forth below. Base fee amount is subject to the clause entitled
“FIXED FEE” (FAR 52.216-8. Award fee amount is subject to the requirements
delineated in clause entitled “DETERMINATION OF AWARD FEE”. The amount(s)
presently available and allotted to this contract for payment of cost for incrementally
funded CLINs/SLINS is set forth below. As provided in the clause of this contract
entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered
thereby, and the period of performance for which it is estimated the allotted amount(s)
will cover are as follows:

ESTIMATED ESTIMATED PERIOD
ITEM(S) COST AWARD FEE OF PERFORMANCE
0002AB $297,658 $26,483 | See Section F
0004 $17,377 NA | See Section F
0001AA $316,000 $22,212 | See Section F
0001AB $135,000 _ $9,487 | Sce Scction F
0001AC $98,000 $6,878 | See Section F
0001AD $39,000 $2,727 | See Section F
0001BA $79,000 $5,552 | See Section F
0001BB $34,000 $2,372 | See Section F
0001BC $24,000 $1,719 | See Section F
0001BD $10,000 $680 | See Section F

(b) The parties contemplate that the Government will allot additional amounts to this
contract from time to time for the incrementally funded CLINs/SLINSs by unilateral
contract modification, and any such modification shall state separately the amount(s)
allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and
the period of performance which the amount(s) are expected to cover.

(c) CLINs/SLINs _0001AA-0001AD & 0001BA-0001BD, 0002AB & 0004AA are
fully funded and performance under these CLINs/SLINS is subject to the clause of this
contract entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF
COST (FACILITIES)" (FAR 52.232-21), as applicable.

(d) The Contractor shall segregate costs for the performance of incrementally funded
CLINs/SLINs from the costs of performance of fully funded CLINs/SLINSs.
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H-3 NAVSEA 5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE
PROGRAM (JUL 1995)

(a) The Contractor shall participate in the appropriate interchange of the Government-
Industry Data Exchange Program (GIDEP) in accordance with NAVSEA S0300-BU-
GYD-010 dated November 1994. Data entered is retained by the program and provided
to qualified participants. Compliance with this requirement shall not relieve the
Contractor from complying with any other requirement of the contract.

(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract
hereunder exceeding $500,000.00. When so inserted, the word "Contractor" shall be
changed to "Subcontractor”.

H-4 NAVSEA 5252.216-9122 LEVEL OF EFFORT (JUL 1986)

(a) The Contractor agrees to provide the total level of effort specified in the next
sentence in performance of the work described in Sections B and C of this contract. The
total level of effort for the performance of this contract shall be 2,124,604 _total man-
hours of direct labor, including subcontractor direct labor for those subcontractors
specifically identified in the Contractor's proposal as having hours included in the
proposcd level of cffort. ‘

(b) Of the total man-hours of direct labor set forth above, it is estimated that 91.868
(Offeror to fill-in) man-hours are uncompensated effort.

Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per
week without additional compensation for such excess work. All other effort is defined
as compensated effort. If no effort is indicated in the first sentence of this paragraph,
uncompensated effort performed by the Contractor shall not be counted in fulfillment of
the level of effort obligations under this contract.

(c) Effort performed in fulfilling the total level of effort obligations specified above shall
only include effort performed in direct support of this contract and shall not include time
and effort expended on such things as (local travel to and from an employee's usual work
location), uncompensated effort while on travel status, truncated lunch periods, work
(actual or inferred) at an employee's residence or other non-work locations, or other time
and effort which does not have a specific and direct contribution to the tasks described in
Sections B and C.

(d) The level of effort for this contract shall be expended at an average rate of
approximately *** hours per week. It is understood and agreed that the rate of man-

**x 10,128 manhours per week for the base year
7,988 manhours per week for Option I
7,375 manhours per week for Option 11
7,683 manhours per week for Option 111
7,683 manhours per week for Option IV
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hours per month may fluctuate in pursuit of the technical objective, provided such
fluctuation does not result in the use of the total man-hours of effort prior to the
expiration of the term hereof, except as provided in the following paragraph.

(e) If, during the term hereof, the Contractor finds it necessary to accelerate the
expenditure of direct labor to such an extent that the total man-hours of effort specified
above would be used prior to the expiration of the term, the Contractor shall notify the
Contracting Officer in writing setting forth the acceleration required, the probable
benefits which would result, and an offer to undertake the acceleration at no incrcasc in
the estimated cost or fee together with an offer, setting forth a proposed level of effort,
cost breakdown, and proposed fee, for continuation of the work until expiration of the
term hereof. The offer shall provide that the work proposed will be subject to the terms
and conditions of this contract and any additions or changes required by then current law,
regulations, or directives, and that the offer, with a written notice of acceptance by the
Contracting Officer, shall constitute a binding contract. The Contractor shall not
accelerate any effort until receipt of such written approval by the Contracting Officer.
Any agreement to accelerate will be formalized by contract modification.

(f) The Contracting Officer may, by written order, direct the Contractor to accelerate the
expenditure of direct labor such that the total man-hours of effort specified in paragraph
(a) above would be used prior to the expiration of the term. This order shall specify the
acceleration required and the resulting revised term. The Contractor shall acknowledge
this order within five days of receipt. .

(g) If the total level of effort specified in paragraph (a) above is not provided by the
Contractor during the period of this contract, the Contracting Officer, at its sole
discretion, shall either (i) reduce the fee of this contract as follows:

Fee Reduction = Fee (Required LOE - Expended LOE)
Required LOE

or (ii) subject to the provisions of the clause of this contract entitled "LIMITATION OF
COST" (FAR 52.232-20) or "LIMITATION OF COST (FACILITIES)" (FAR 52.232-
21), as applicable, require the Contractor to continue to perform the work until the total
number of man-hours of direct labor specified in paragraph (a) above shall have been
expended, at no increase in the fee of this contract. ‘

(h) The Contractor shall provide and maintain an accounting system, acceptable to the
Administrative Contracting Officer and the Defense Contract Audit Agency (DCAA),
which collects costs incurred and effort (compensated and uncompensated, if any)
provided in fulfillment of the level of effort obligations of this contract. The Contractor
shall indicate on each invoice the total level of effort claimed during the period covered
by the invoice, separately identifying compensated effort and uncompensated cffort, if
any.
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(1) Within 45 days after completion of the work under each separately identified period
of performance hereunder, the Contractor shall submit the following information in
writing to the Contracting Officer with copies to the cognizant Contract Administration
Office and to the DCAA office to which vouchers are submitted: (1) the total number of
man-hours of direct labor expended during the applicable period; (2) a breakdown of this
total showing the number of man-hours expended in each direct labor classification and
associated direct and indirect costs; (3) a breakdown of other costs incurred; and (4) the

- Contractor's estimate of the total allowable cost incurred under the contract for the period.
Within 45 days after completion of the work under the contract, the Contractor shall
submit, in addition, in the case of a cost underrun; (5) the amount by which the estimated
cost of this contract may be reduced to recover excess funds and, in the case of an
underrun in hours specified as the total level of effort; and (6) a calculation of the
appropriate fee reduction in accordance with this clause. All submissions shall include
subcontractor information.

(j) Notwithstanding any of the provisions in the above paragraphs, the Contractor may
furnish man-hours up to five percent in excess of the total man-hours specified in
paragraph (a) above, provided that the additional effort is furnished within the term
hereof, and provided further that no increase in the estimated cost or fee is required.

H-5 NAVSEA 5252.237-9106 SUBSTITUTION OF PERSONNEL (SEP 1990)

(a) The Contractor agrees that a partial basis for award of this contract is the list of key
personnel proposed. Accordingly, the Contractor agrees to assign to this contract those
key persons whose resumes were submitted with the proposal necessary to fulfill the
requirements of the contract. No substitution shall be made without prior notification to
and concurrence of the Contracting Officer in accordance with this requirement.

(b) All proposed substitutes shall have qualifications equal to or higher than the
qualifications of the person to be replaced. The Contracting Officer shall be notified in
writing of any proposed substitution at least forty-five (45) days, or ninety (90) days if a
security clearance is to be obtained, in advance of the proposed substitution. Such '
notification shall include: (1) an explanation of the circumstances necessitating the
substitution; (2) a complete resume of the proposed substitute; and (3) any other
information requested by the Contracting Officer to enable him/her to judge whether or
not the Contractor is maintaining the same high quality of personnel that provided the
partial basis for award.
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H-6 NAVSEA 5252.242-9115 TECHNICAL INSTRUCTIONS (MAY 1993)

(a) Performance of the work hereunder shall be subject to written technical instructions
signed by the Contracting Officer's Representative specified in Section G of this contract.
As used herein, technical instructions are defined to include the following:

(1)  Directions to the Contractor which suggest pursuit of certain lines of

inquiry, shift work emphasis, fill in details or otherwise serve to accomplish the
contractual statement of work.

(2) ©  Guidelines to the Contractor which assist in the interpretation of drawings,
specifications or technical portions of work description.

(b) Technical instructions must be within the general scope of work stated in the

contract. Technical instructions may not be used to: (1) assign additional work under the
contract; (2) direct a change as defined in the "CHANGES" clause of this contract; (3)
increase or decrease the contract price or estimated contract amount (including fee), as
applicable, the level of effort, or the time required for contract performance; or (4) change
any of the terms, conditions or specifications of the contract.

(c) If, in the opinion of the Contractor, any technical instruction calls for effort outside

_the scope of the contract or is inconsistent with this requirement, the Contractor shall
notify the Contracting Officer in writing within ten (10) working days after the receipt of
any such instruction. The Contractor shall not proceed with the work affected by the
technical instruction unless and until the Contractor is notified by the Contracting Officer
that the technical instruction is within the scope of this contract.

(d) Nothing in the foregoing paragraph shall be construed to excuse the Contractor from

performing that portion of the contractual work statement which is not affected by the
disputed technical instruction.
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GOVERNMENT FURNISHED PROPERTY

(PERFORMANCE) (SEP 1990)

The Government will provide only that property set forth below, notwithstanding any term
or condition of this contract to the contrary. Upon Contractor's written request to the
cognizant Technical Program Manager, via the cognizant Contract Administration Office,
the Government will furnish the following for use in the performance of this contract:

ITEM DESCRIPTION

ADP Items

Server: Novell/Microdyne Access
Lattisnet Ethernet Concentrator
Network Management Module

10 Base-T Host Module

NetWare 3.11 Software - 100 Users
CC Mail for DOS Initial License
25 User Add On

Net Scheduler for DOS, V3.0
Compagq system Pro XL: 486/50
RAM: 16 Meg Upgrade

Hard Drive: 2 Gig Standard - Raid 5
Tape Drive: 5 Gig

RAM: 16 Meg Standard

Router: ACS 4200

Interface Card: Dual Port WAN
Interface Adapter: V.35

Interface Card: Single Port WAN
Interface Adapter: RS232 V.24/V.28
Interface Card: Ethernet 802.3
Cable: V.35 10 Ft.

Cable: RS232 10 Ft.

Cray Communications T1 CSU
Uninterruptable Power Supply
Powerchute Plus Software

Modem: Intel External 14.4 KBPS
AUI (Thick Ethernet) Cables 10
Ethernet BNCS - Package 50
Coaxial Crimp Tool

AUI 10 Base-T Transceiver

Rack Mount Kit: ACC 4200 Router
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ITEM DESCRIPTION oTY

Ethernet Card: SMC 32-bit 10 Base
Lotus CC: Mail Gateway

CC: Mail 25 User Pack

CC: Mail ADE Automated Director
Transceiver: 10 Base - T to Coax
Calendar Network Scheduler
SynOptics 600 Lattis Net "Easy View"
Central Point Anti-Virus for NetWare
Automenu Version 4.7

Cheyenne Arcserve Version 4.0
Arcserve V4.0 NLM with Windows
Compaq System Pro File Server (386)
1WI 386 Communications Server
Unisys CD-ROM Server

Hard Drive in TRW SASP

Dell Pentium Computer

28.8 kbps modem

.h.p.n—-lu—ln—lu-dh-lu;—n;_n;_n»uh-lh—lwo—lu—-

Non-ADP Items:
Canon NP 680 Microfiche Reader Printer

w/letter and ledger cassettes 1
Fiche Carrier 190 RII 1
Zoom Lens 9-16x

H-8 ADDITIONAL PROVISIONSRELATING TO PROCUREMENT OF
GENERAL PURPOSE EQUIPMENT (DEC 1997)

It is Government policy that contractors furnish all property necessary to perform
contracts unless otherwise determined to be in the Government’sinterests. To that end, the
Contractor shall not allocate as a direct charge to this contract the cost to acquire general
purpose equipment, such as personal computers, fax machines, camcorders, and furniture,
unless a waiver to procure such equipment has been obtained in advance from the procuring
contracting officer.
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